

APW Ketevan Goginashvili

Description of work		Total US\$
Acquiring the new survey data	6 weeks of start of project	
Analyse the 2016 and 2017 household budget survey data using STATA and the do files supplied by WHO and submit the relevant log files to WHO	6 weeks of start of project	
Add 2016 and 2017 results to the appendix	6 weeks of start of project	1,000
Review the draft report on financial protection in Georgia which will be revised by WHO and respond on any queries	3 weeks of receipt of draft report and any queries	1,000
TOTAL		2,000